

Commonwealth of Puerto Rico

**DEPARTMENT OF TRANSPORTATION
AND PUBLIC WORKS**

**PUERTO RICO HIGHWAY AND
TRANSPORTATION AUTHORITY**



**STANDARD SPECIFICATIONS
FOR
ROAD AND BRIDGE CONSTRUCTION**


2005

No. _____

PREFACE

This book is a revised version of the *Standard Specifications for Road and Bridges Construction* adopted in 1989. The provisions of these specifications shall apply on all construction contracts entered into by the Puerto Rico Highway and Transportation Authority in which this book is incorporated by reference and shall be binding upon the parties signatory to such contracts.

Variations from these specifications will not be permitted except as provided for by supplemental specifications or special provisions included in the specific contract. Plans and estimates are approved by the Executive Director with the understanding that the work covered by such plans and estimates is to be performed or contracted in accordance with these specifications and any supplemental specifications and special provisions included in the contract.

A handwritten signature in black ink, reading "Jack T. Allison", written over a horizontal line.

**Jack T. Allison
Executive Director
Puerto Rico Highway
And Transportation Authority**

TABLE OF CONTENTS

GENERAL PROVISIONS

Section 101 DEFINITIONS AND TERMS

| | | |
|--------|-------------------------------------|----|
| 101.01 | General | 1 |
| 101.02 | Abbreviations | 1 |
| 101.03 | Definitions | 2 |
| 101.04 | Other Abbreviations and Terms | 17 |

Section 102 BIDDING REQUIREMENTS AND CONDITIONS

| | | |
|--------|---|----|
| 102.01 | Advertisement | 17 |
| 102.02 | Qualifications of Bidders | 18 |
| 102.03 | Contents and Issuance of Proposals .. | 18 |
| 102.04 | Interpretation of Quantities in the Proposal Schedule | 19 |
| 102.05 | Examination of Plans, Specifications, Special Provisions and Site of Work .. | 20 |
| 102.06 | Pre-Bid Meeting | 20 |
| 102.07 | Preparation of Proposals | 21 |
| 102.08 | Proposal Guaranty | 22 |
| 102.09 | Non-Collusive Affidavit | 23 |
| 102.10 | Eligibility Affidavit | 23 |
| 102.11 | Delivery of Proposals | 23 |
| 102.12 | Withdrawal of Proposals | 24 |
| 102.13 | Public Opening of Proposals | 24 |
| 102.14 | Rejection of Proposals and Disqualification of Bidders | 24 |

Section 103 AWARD AND EXECUTION OF CONTRACT

| | | |
|--------|-------------------------------------|----|
| 103.01 | Consideration of Proposals | 27 |
| 103.02 | Award of Contract | 28 |
| 103.03 | Cancellation of Award | 29 |
| 103.04 | Return of Proposal Guaranty | 29 |
| 103.05 | Contract Bonds and Insurances | 29 |

| | | | |
|--------|--|-------|----|
| 103.06 | Puerto Rico Internal Revenue and CIA Stamps | | 32 |
| 103.07 | Execution of Contract | | 33 |
| 103.08 | Failure to Execute Contract | | 33 |

Section 104 SCOPE OF WORK

| | | | |
|--------|--|-------|----|
| 104.01 | Intent of Contract | | 33 |
| 104.02 | Alteration of Plans or Character of Proposed Work | | 34 |
| 104.03 | Increased or Decreased Quantities | | 34 |
| 104.04 | Eliminated Items | | 35 |
| 104.05 | Differing Site Conditions | | 35 |
| 104.06 | Extra Work | | 36 |
| 104.07 | Maintenance of Traffic | | 37 |
| 104.08 | Rights In use of Materials Found in the Work | | 38 |
| 104.09 | Final Cleaning Up | | 38 |

Section 105 CONTROL OF WORK

| | | | |
|--------|--|-------|----|
| 105.01 | Authority of the Engineer | | 39 |
| 105.02 | Plans and Working Drawings | | 39 |
| 105.03 | Conformity with Plans and Specifications | | 41 |
| 105.04 | Coordination of Plans, Specifications, Supplemental Specifications, Special Provisions and other Contract Documents | . | 42 |
| 105.05 | Cooperation by the Contractor | | 43 |
| 105.06 | Cooperation with Utilities | | 44 |
| 105.07 | Cooperation Between Contractors | .. | 44 |
| 105.08 | Survey and Stake-out | | 45 |
| 105.09 | Authority of the Resident Engineer | | 46 |
| 105.10 | Duties of the Inspectors | | 46 |
| 105.11 | Inspection of Work | | 46 |
| 105.12 | Removal of Unacceptable and Unauthorized Work | | 47 |
| 105.13 | Load Restrictions | | 48 |
| 105.14 | Maintenance During Construction | | 49 |
| 105.15 | Advertising Signs | | 50 |

| | | |
|--------|----------------------------|----|
| 105.16 | Acceptance | 50 |
| 105.17 | Claims by Contractor | 51 |

Section 106 CONTROL OF MATERIALS

| | | |
|--------|---|----|
| 106.01 | Source of Supply and Quality Requirements | 52 |
| 106.02 | Local Material Sources | 52 |
| 106.03 | Inspection of Materials | 53 |
| 106.04 | Plant Inspection | 54 |
| 106.05 | Contractor's Quality Control | 55 |
| 106.06 | Certification of Compliance | 55 |
| 106.07 | Storage of Materials | 58 |
| 106.08 | Handling Materials | 58 |
| 106.09 | Materials Furnished by the Authority .. | 59 |

Section 107 LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC

| | | |
|--------|---|----|
| 107.01 | Laws to be Observed | 59 |
| 107.02 | Permits, Licenses and Taxes | 60 |
| 107.03 | Patented Devices, Materials and Processes | 61 |
| 107.04 | Restoration of Surfaces Opened by Permit | 61 |
| 107.05 | Federal Funds Participation | 61 |
| 107.06 | Sanitary, Health and Safety Provisions | 62 |
| 107.07 | Labor Relations and Wages | 62 |
| 107.08 | Public Convenience and Safety | 63 |
| 107.09 | Environmental Protection | 63 |
| 107.10 | Construction Over or Adjacent to Navigable Waters | 65 |
| 107.11 | Traffic Protection Devices | 65 |
| 107.12 | Use of Explosives | 65 |
| 107.13 | Protection and Restoration of Property | 66 |
| 107.14 | Forest Protection | 67 |
| 107.15 | Responsibility for Damage Claims | 68 |
| 107.16 | Liability Insurance | 69 |

| | | | |
|--------|--|-------|----|
| 107.17 | Opening of Sections of Project to Traffic | | 71 |
| 107.18 | Contractor's Responsibility for Work | . | 72 |
| 107.19 | Contractor's Responsibility for Utility Property and Services | | 73 |
| 107.20 | Furnishing of Right of Work | | 74 |
| 107.21 | Personal Liability of Public Officials | | 74 |
| 107.22 | No Waiver of Legal Rights | | 74 |

Section 108 PROSECUTION OF WORK

| | | | |
|--------|---|-------|----|
| 108.01 | Notice to Proceed | | 75 |
| 108.02 | Progress Schedule | | 75 |
| 108.03 | Subletting of Contract | | 76 |
| 108.04 | Prosecution and Progress | | 77 |
| 108.05 | Limitations on Operations | | 78 |
| 108.06 | Character of Workers, Methods and Equipment | | 79 |
| 108.07 | Suspension of Work | | 81 |
| 108.08 | Determination and Extension of Contract Time | | 82 |
| 108.09 | Failure to Complete the Work on Time | | 85 |
| 108.10 | Default of Contract | | 87 |
| 108.11 | Termination of Contract | | 88 |
| 108.12 | Termination of Contractor's Responsibility | | 90 |

Section 109 MEASUREMENT AND PAYMENT

| | | | |
|--------|-------------------------------------|-------|-----|
| 109.01 | Measurement of Quantities | | 91 |
| 109.02 | Scope of Payment | | 95 |
| 109.03 | Compensation for Altered Quantities | . | 96 |
| 109.04 | Extra and Force Account Work | | 97 |
| 109.05 | Payment for Eliminated Items | | 102 |
| 109.06 | Partial Payments | | 103 |
| 109.07 | Payment for Material on Hand | | 104 |
| 109.08 | Disputes and Arbitration | | 105 |
| 109.09 | Acceptance and Final Payment | | 105 |

CONSTRUCTIONS SPECIFICATIONS

| | | |
|-----|----------------------------|-----|
| 150 | Survey and Stake-Out | 108 |
| 151 | Mobilization | 113 |

EARTHWORK (SERIES 200)

| | | |
|-----|---|-----|
| 201 | Clearing and Grubbing | 116 |
| 202 | Removal of Structures and Obstructions | 125 |
| 203 | Excavation and Embankment | 130 |
| 204 | Finishing Subgrade | 163 |
| 205 | Trench Excavation | 167 |
| 206 | Excavation for Structures | 178 |
| 207 | Foundation Fill | 191 |
| 208 | Devices for Embankment Construction Control and Ground Water Observations | 193 |
| 209 | Sheathing | 203 |
| 210 | Soil Erosion and Water Pollution Control | 207 |
| 211 | Bridge Approach Embankment | 217 |
| 212 | Reconditioning of Shoulders and Ditches | 220 |

BASE COURSES (SERIES 300)

| | | |
|-----|-----------------------------|-----|
| 301 | Subbase Course | 223 |
| 304 | Aggregate Base Course | 231 |
| 305 | Lean Concrete Base | 238 |

BITUMINOUS PAVEMENTS (SERIES 400)

| | | |
|-----|---|-----|
| 401 | Hot Plant-Mix Bituminous Pavement . | 247 |
| 402 | Rehabilitation of Bituminous Concrete Pavement . | 280 |
| 403 | Cold Milling of Bituminous Concrete Pavement . | 291 |
| 407 | Bituminous Tack Coat | 297 |
| 408 | Bituminous Prime Coat | 300 |
| 409 | Bituminous Surface Treatments | 304 |

| | | |
|-----|---|-----|
| 410 | Hot Plant-Mix Bituminous Pavement Smoothness | 315 |
|-----|---|-----|

**PORTLAND CEMENT CONCRETE PAVEMENT
(SERIES 500)**

| | | |
|-----|--|-----|
| 501 | Portland Cement Concrete Pavement .. | 319 |
| 502 | Undersealing Portland Cement Concrete Pavement | 359 |
| 503 | Removal and Replacement of Portland Cement Concrete Pavement, Full Depth | 373 |
| 504 | Partial Depth Patching of Portland Cement Concrete Pavement | 389 |
| 505 | Installation of New Dowels in Portland Cement Concrete Pavement | 398 |
| 506 | Grinding Portland Cement Concrete Pavement | 404 |
| 507 | Joint and Crack Sealing in Portland Cement Concrete Pavement | 410 |
| 508 | Jacking Portland Cement Concrete Pavement | 418 |
| 509 | Cracking, Resealing and Resurfacing of Portland Cement Concrete Pavement | 431 |
| 510 | Portland Cement Concrete Pavement Smoothness | 441 |

MISCELLANEOUS CONSTRUCTION (SERIES 600)

| | | |
|-----|--|-----|
| 601 | Structural Concrete | 445 |
| 602 | Reinforcing Steel | 494 |
| 603 | Pipe Culverts and Storm Drains | 502 |
| 604 | Manholes, Inlets and Catch Basins | 514 |
| 605 | Underdrains | 520 |
| 606 | Guard Rail | 524 |
| 607 | Fences and Gates | 530 |
| 608 | Sidewalks | 536 |
| 609 | Curb and Gutter | 542 |

| | | |
|-----|--|-----|
| 610 | Concrete Barrier | 549 |
| 611 | Field Office and Laboratory | 555 |
| 612 | Highway Lighting System | 568 |
| 613 | Traffic Signs | 601 |
| 614 | Gabions | 617 |
| 615 | Piling | 623 |
| 616 | Steel Structures | 653 |
| 617 | Paved Waterways | 684 |
| 618 | Thermoplastic and Preformed Plastic Pavement Markings | 688 |
| 619 | Galvanized Steel Railing | 699 |
| 620 | Traffic Impact Attenuator | 703 |
| 621 | Markers and Delineators | 708 |
| 622 | Riprap | 712 |
| 623 | Stone Revetment for Slope Protection .. | 720 |
| 624 | Vertical Drains | 726 |
| 625 | Topsoil | 736 |
| 626 | Planting | 739 |
| 627 | Turf Establishment | 757 |
| 628 | Sodding | 763 |
| 630 | Prestressed Concrete Structures | 768 |
| 631 | Pneumatically Applied Mortar | 787 |
| 632 | Cleaning and Repair of Existing Culverts and Storm Sewers | 794 |
| 634 | Adjustment of Utilities | 799 |
| 635 | Adjustment of Facilities of the Puerto Rico Electric Power Authority | 809 |
| 636 | Adjustment of Facilities of the Puerto Rico Aqueduct and Sewer Authority | 822 |
| 638 | Maintenance and Protection of Traffic .. | 835 |
| 639 | Painted Pavement Markings | 858 |
| 640 | Raised Pavement Markings | 865 |
| 650 | Slope Paving | 871 |
| 652 | Epoxy Adhesive | 875 |
| 653 | Painting Steel Structures | 878 |
| 654 | Traffic Signal Systems | 890 |
| 655 | Traffic Signals Master Controller Building | 926 |

| | | |
|-----|---|-----|
| 656 | Central Power System for Traffic Signals | 935 |
| 660 | Name Plates | 976 |
| 680 | Bridge Smoothness | 978 |

MATERIALS (SERIES 700)

| | | |
|-------|---|------|
| 701 | Hydraulic Cement | 982 |
| 702 | Bituminous Materials | 984 |
| 703 | Aggregates | 986 |
| 705 | Joint Materials | 995 |
| 706 | Concrete and Plastic Pipe | 999 |
| 707 | Metal Pipe | 1001 |
| 708 | Paints for Steel Structures | 1003 |
| 709 | Reinforcing Steel and Prestressing Steel | 1006 |
| 710 | Fence and Guard Rail | 1008 |
| 711 | Concrete Curing Materials and Admixtures | 1010 |
| 712 | Miscellaneous Materials | 1011 |
| 713 | Roadside Improvement Materials | 1023 |
| 714 | Highway Lighting Materials | 1032 |
| 715 | Structural Materials | 1048 |
| 716 | Pavement Marking Materials | 1059 |
| 717 | Elastomeric Bearings | 1070 |
| 718 | Stone Revetment Materials | 1075 |
| 719 | Bituminous Pavements, Measurement of Reduction in Marshall Stability Caused by Immersion in Water . | 1078 |
| 722 | Measurement of Fluidity of Grout Mixtures | 1081 |
| 723 | Traffic Signal Materials | 1085 |
| Index | | 1129 |