

# INDEX

## A

	<b>Page</b>
Abbreviations .....	1
Acceptance, final .....	50, 105
Acceptance, partial .....	50
Addenda .....	19
Additives, bituminous mixes .....	249
Adhesive, epoxy .....	875
Adhesive, pavement markings .....	1068
Admixtures, portland cement concrete .....	1010
Advances on materials .....	104
Advertisement for bids .....	17
Advertising signs .....	50
Aggregate for:	
base course .....	991
bed course .....	992
bituminous surface treatment .....	993
blotter .....	994
hot-plant mix .....	989
lean concrete base .....	238
portland cement concrete .....	319, 445, 986
sheathing .....	203
Agricultural lime .....	1024
Alignment stakes .....	194
Alterations of plans or work .....	34
Altered quantities .....	34, 96
Aluminum for:	
lighting standards .....	1032
traffic signal supports .....	1096
traffic signs .....	601
traffic sign supports .....	605
Anchor bolts and rods .....	475, 1035, 1049, 1098
Application temperatures .....	252, 985
Arbitration .....	105
Asphalt cement .....	984
Asphalt, cutbacks .....	984
Asphalt, emulsions .....	984

Assignment of contract, subletting .....	76
Authority of the engineer .....	39
Authority of the resident engineer .....	46
Authority and duties of inspectors .....	46
Award of contract .....	28

**B**

Backfill for	
curbs and gutters .....	545
ditches, ditch slopes .....	220
pipe culverts, storm drains .....	173, 506
structures .....	185
Barbed wire .....	1008
Barricades .....	837
Barrier, concrete .....	549, 839
Base course:	
aggregate .....	231
bituminous plant-mix .....	247
lean concrete .....	238
subbase .....	223
Bearings, bridges .....	475, 666, 771, 1051, 1070
Bed course material .....	992
Bedding, pipes, paved waterways .....	504, 685
Bid bond (proposal guaranty) .....	22
Bid forms (proposal forms) .....	21
Bidders, disqualification .....	24
Bidders, qualifications .....	18
Bituminous coated pipes .....	1001
Bituminous concrete:	
cold milling: .....	291
pavement rehabilitation .....	280
sidewalks, ramps, median .....	539
Bituminous materials .....	984
Bituminous mixing plant .....	264
Bituminous pavers .....	266
Bituminous plant-mix .....	247
Bituminous prime coat .....	300
Bituminous surface treatment .....	304

	<b>Page</b>
Bituminous tack coat .....	297
Blasting .....	65, 138, 143, 168
Blotter material .....	994
Bolted connections .....	660
Bolts, steel .....	1049
Bonds, payment and performance .....	29
Borrow .....	133
Box sections, precast .....	1000
Bridge deck, finishing .....	483
Burlap .....	1030
Burning .....	120

## C

Cable, span wire assemblies .....	1102
Cable, telecommunications .....	1128
Calcium chloride .....	1011
Casting yard .....	778
Castings .....	1033, 1055, 1097
Catch basins .....	514
Cement, masonry .....	982
Cement, Portland .....	982
Chain-link fence .....	530, 1008
Claims by contractor .....	51
Cleaning culverts and storm sewers .....	794
Cleaning structural steel .....	879
Cleaning up, final .....	38
Clearing and grubbing .....	116
Cofferdams .....	178, 184
Cold milling .....	291
Compaction of:	
backfill .....	173, 186
base courses .....	235
bituminous pavement .....	271
bridge approach embankment .....	218
embankment, subgrade .....	152, 164
foundation fill .....	191
subbase .....	226
Completion of work .....	75, 82

Concrete, portland cement:

- air entrained ..... 449
- classes ..... 447
- curing ..... 348, 486, 781
- falsework and forms ..... 330, 460, 774
- patching ..... 389
- pavement ..... 319
- pipe ..... 502, 999
- prestressed ..... 493
- structural ..... 445

Conductors ..... 582, 906, 940, 1046, 1127

Conduits:

- plastic ..... 1044, 1125
- galvanized steel ..... 1044, 1125

Conformity with plans ..... 41

Construction signs ..... 837

Contract:

- assignment, subletting ..... 76
- award ..... 28
- bonds ..... 29
- default ..... 87
- execution ..... 33
- failure to execute ..... 33
- intent ..... 33
- termination ..... 88
- time ..... 82

Coordination of contract documents ..... 42

Cooperation:

- between contractors ..... 44
- by contractor ..... 43
- with utilities ..... 44

Copper alloy plates ..... 1057

Culverts:

- cleaning and repair ..... 794
- metal pipes and arches ..... 502, 1001
- reinforced concrete pipe ..... 502, 999

Curb and gutters ..... 542, 1011

Curing materials, concrete ..... 1010

## D

Damages:	
claims .....	68
liability insurance .....	69
liquidated damages .....	85
responsibility for work .....	72
Defective work removal .....	47
Definitions .....	2
Delays due to weather .....	85
Delineators .....	708
Detectors, loop .....	1102
Detectors, pedestrian .....	1105
Detours .....	37, 855
Differing site conditions .....	35
Disputes .....	105
Distributor, bituminous materials .....	297, 307
Ditches:	
excavation .....	142
paved .....	684
reconditioning .....	220
Diversion channels .....	212
Dowels, PC concrete pavement .....	341, 376, 398
Drains:	
concrete pavement .....	351
storm .....	502
underdrains .....	520
vertical .....	726
Dust control .....	127

## E

Earth berms .....	212
Elastomeric bearings .....	1070
Eliminated items .....	35, 102
Eligibility affidavit .....	23
Embankment:	
bridge approach .....	217
compaction .....	152

**Page**

construction .....	131, 137
construction, control devices .....	193
Epoxy resin adhesive .....	376, 390
Epoxy coated reinforcement steel .....	1007
Equipment:	
requirements .....	79
rental rates .....	98
Erosion control .....	64, 146, 207
Estimates:	
final .....	105
partial .....	103
Examination of contract documents and site .....	20
Excavation:	
borrow .....	131, 143
construction methods .....	140
general .....	137
muck .....	131
pipe culverts .....	504
planting .....	743
roadway .....	130
rock .....	130, 137
selected material .....	136
structures .....	178
topsoil .....	142
trench .....	167
unclassified .....	130
undercut .....	130
utilization of material .....	140
Expansion devices .....	1051
Expansion joints, structures .....	473
Explosives .....	65, 138
Extension of contract time .....	82
Extra work .....	36, 97

**F**

Failure to:	
complete work .....	85
execute contract .....	33

	<b>Page</b>
Falsework .....	460, 674
Federal participation .....	61
Fences .....	530, 1008
Fertilizing .....	745, 760, 763, 1024
Field laboratory .....	555
Field laboratory, equipment .....	562
Field office .....	555
Field office, equipment .....	559
Filter materials, concrete joints .....	995
Filter blankets .....	715, 716
Filter fabrics .....	1013
Filter materials .....	520, 1076
Final:	
cleaning up .....	38
inspection .....	50
payment .....	105
quantities .....	19, 95
Finishing:	
concrete pavement surface .....	342
structural concrete surfaces .....	480
subgrade .....	156, 163
Flagpersons .....	850, 854
Flashing .....	998
Fly ash .....	1010
Force account work .....	36, 97
Foundation fill .....	191
Frames and gratings .....	514, 1012

## G

Gabions .....	617
Galvanizing .....	1058
Gaskets, pipe .....	997
Gates, chain link fence .....	530, 1008
Geotextiles:	
general .....	1013
erosion control .....	1017
pavement separation .....	1019
roadbed stabilization .....	1017

**Page**

silt barrier .....	1020
subsurface drainage .....	1015
Glass beads .....	1062
Grass seeds .....	1025
Grass, sod .....	1026
Gratings, metal .....	1012
Ground covers .....	739
Grounding materials .....	1046
Grout:	
concrete pavement jacking .....	418
concrete pavement undersealing .....	360
concrete pipe joints .....	794
epoxy .....	377, 794
fluidity test .....	1081
injection holes sealing .....	362
polymer concrete .....	398
prestressed concrete ducts .....	783
riprap .....	714
slope paving .....	871
stone paving .....	684
Grubbing .....	116
Guard-rail .....	524, 839, 1009

**H**

Hauling, excavated material .....	131, 140, 159
Health requirements .....	62
Highway lighting system .....	568
Highway lighting materials .....	1032
Historical artifacts and sites .....	66
Holidays .....	8
Hours of work .....	62
Hydraulic cement .....	982
Hydrated lime .....	1011

**I**

Illumination of traffic signs .....	607, 613
Impact attenuator .....	703



	<b>Page</b>
Inclinometers .....	193
Inlets .....	514
Inspection:	
of the plant .....	54
of materials .....	53
of work .....	46
Inspectors, duties .....	46
Insurance:	
employee liability .....	30
fire and extended coverage .....	30
liability .....	31, 69
subcontractors .....	32
workmen compensation .....	29
Internal revenue stamps and CIA .....	32

## **J**

Jacking, concrete pavement .....	418
Job mix formula, hot plant mix .....	250
Joints:	
concrete barrier .....	550, 552
concrete structures .....	472
curb and gutter .....	544
lean concrete base .....	242
manholes, inlets, catch basins .....	515
materials .....	995
PC concrete pavement .....	339, 381
pipes .....	506
sidewalks .....	538
Joint and crack sealing, concrete pavement .....	410
Junction boxes .....	581, 1045, 1125
Jute mesh .....	1029

## **L**

Labor:	
relations .....	62
requirements .....	79
wages .....	62

**Page**

Laboratory, field .....	555
Ladder, rungs .....	514, 1012
Laws:	
arbitration .....	105
environmental protection .....	63
labor and wages .....	62
sanitary, health and safety .....	62
to be observed .....	59
Legal relations .....	59
Legal rights, no waiver .....	74
Liability insurance .....	31, 69
Liability of public officials .....	74
Licenses .....	60
Lamp ballast .....	1040
Lamps .....	1040
Lighting:	
controls .....	1043
materials .....	1032
rehabilitation .....	591
relocation .....	591
removal .....	591
standards .....	1032, 1036, 1037
systems .....	568
temporary .....	590, 840
testing .....	592
traffic protection .....	65
Lime .....	1011, 1024
Liner plastic .....	1022
Limitations on operations .....	78
Liquidated damages .....	85
Load restrictions .....	48
Load tests, piles .....	630, 649
Luminaires .....	1037

**M**

Maintenance:	
during construction .....	49
existing signal system .....	896

	<b>Page</b>
of traffic .....	37, 835
Manholes .....	514
Marker-kilometer, hectometer and right-of way .....	708
<b>Materials:</b>	
certification of compliance .....	55
contractor's quality control .....	55
control .....	52
found in the work .....	38
furnished by the Authority .....	59
handling .....	58
inspection .....	53
local sources .....	52
on hand, payment for .....	104
quality requirements .....	52
storage .....	58
sources of supply .....	52
Measurement, fluidity of grout mixtures .....	1081
Measurement of quantities .....	91
Milling bituminous concrete pavement .....	291
Mobilization .....	113
<b>Mortar:</b>	
epoxy .....	389
masonry .....	998
pipe joint .....	996
pneumatically applied .....	787
Muck .....	131
Mulch .....	760

## N

Name plates .....	976
Navigable waters .....	65
Non-collusive affidavit .....	23
<b>Notice:</b>	
of award .....	28
of default .....	87
of differing site conditions .....	35
of intention to claim extra compensation .....	51
of termination .....	90

to proceed ..... 75

O

Observation wells ..... 193, 196, 199
Obstructions, removal ..... 125
Opening of proposals ..... 24
Opening section to traffic ..... 71
Operations, limitations ..... 78
Overruns ..... 34, 96

P

Painting:

master controller building ..... 928
pavement markings ..... 858
steel structures ..... 878

Paints for:

master controller building ..... 928
pavement markings ..... 1059, 1063
steel structures ..... 1003

Patented devices, materials and processes ..... 61

Paved waterways ..... 684

Pavement, bituminous:

cold milling ..... 291
hot plant mix ..... 247
rehabilitation ..... 280
surface treatments ..... 304

Pavement markings:

materials ..... 1059
painted ..... 858
preformed plastic films ..... 688, 1065
raised ..... 865, 1068
removal of ..... 847
temporary ..... 838, 846
thermoplastic ..... 688, 1065

Pavement, concrete:

cracking, reseating and resurfacing ..... 431
drains ..... 320

	<b>Page</b>
full depth removal and replacement .....	373
grinding .....	404
installation of new dowels .....	398
jacking .....	418
joint and crack sealing .....	410
partial depth patching .....	389
portland cement concrete .....	319
undersealing .....	359
<b>Payment:</b>	
altered quantities .....	34, 96
arbitration .....	105
bond .....	29
eliminated items .....	35, 102
extra work .....	36, 97
final .....	105
force account .....	97
materials on hand .....	104
partial .....	103
scope of .....	95
<b>Performance bond</b> .....	29
<b>Permits</b> .....	60
<b>Piezometers</b> .....	193, 194, 197
<b>Piles:</b>	
bearing values .....	633
cast-in-place concrete .....	626
driving equipment .....	631
load test .....	630
precast concrete .....	624
sheet .....	628
structural steel .....	627
test .....	629
<b>Pins, rollers and expansion rockers</b> .....	1051
<b>Pipe:</b>	
bituminous coated corrugated steel .....	1001
culverts .....	502
perforated concrete .....	999
polyethylene .....	1000
polyvinyl chloride (PVC) .....	1000
railing .....	699

**Page**

reinforced concrete .....	999
slotted corrugated steel .....	1002
underdrains .....	520, 1002
Plans:	
alteration of .....	34
and working drawings .....	39
conformity with .....	41
coordination .....	42
examination of .....	20
Plant inspection .....	54
Plants, establishment period .....	746
Plant, electrical, materials .....	955, 956
Planting .....	739
Plastic liner .....	1022
Post tensioning .....	782
Posts:	
fence .....	531, 1008
guard rail .....	524, 1009
signs .....	605
traffic signal supports .....	1096
Pre-Bid meeting .....	20
Precast concrete:	
box sections .....	1000
curbing .....	1011
lighting standards .....	1036
manholes .....	514
units .....	1012
Preconstruction conference .....	75
Preformed pavement markings .....	688, 1065
Presplitting .....	143
Prestressed concrete:	
piles .....	623
structures .....	768
Prestressing steel .....	1007
Prestressing .....	780
Prime coat, bituminous .....	300
Progress schedule .....	75, 77
Proofrolling .....	132, 154
Property, protection and restoration .....	66

	<b>Page</b>
Proposals (bids):	
consideration of .....	27
contents of .....	18
delivery of .....	23
guaranty .....	22, 29
issuance of .....	18
opening of .....	24
preparation of .....	21
rejection of .....	24
schedule .....	19
withdrawal of .....	24
Protection of:	
environment .....	63
forests .....	67
during suspension of work .....	82
property .....	66
stored materials .....	58
the work .....	72
traffic .....	65, 835
utility properties .....	73
Public convenience and safety .....	63
Pull box .....	1125

## Q

Quality control .....	55
Quantities:	
altered .....	96
in proposal schedule .....	19
increased and decreased .....	34
measurement of .....	91

## R

Railings, galvanized steel .....	699
Reasonably close conformity .....	41
Reflective sheeting .....	602
Reconditioning of shoulders and ditches .....	220
Reinforcing steel .....	494, 1006, 1007

Removal of:	
portland cement concrete pavement .....	373
structures and obstructions .....	125
unacceptable and unauthorized work .....	47
unsuitable material .....	172, 183, 379
Rental of equipment .....	98
Responsibility:	
contractor's, termination .....	90
for damages .....	68
for utility property and services .....	73
for work .....	72
to the public .....	63
Restoration of:	
property .....	66
surfaces opened by permit .....	61
Restrictions, loads .....	48
Revetment, stone .....	720, 1076
Right-of-way .....	74
Riprap .....	712
Roadside improvement materials .....	1023
Rockfills .....	150
Rubble concrete .....	479

**S**

Safety provisions .....	62, 63
Sandbags .....	208
Sanitary provisions .....	62
Scales, general requirements .....	91
Schedule, progress .....	75, 77
Scope of work .....	33
Seal coat .....	304
Sealing compound, plastic .....	998
Sealing, joints and cracks .....	410
Seed, grass .....	1025
Seeding .....	757
Selected material .....	136
Service pedestals .....	582, 1045
Settlement gages .....	193, 196, 198



	<b>Page</b>
Shear connectors .....	1054
Sheathing .....	203
Sheet, lead .....	1057
Sheet, zinc .....	1057
Sheet piling .....	172, 184, 644
Shoulder, reconditioning .....	220
Sidewalks .....	536
Signals, traffic:	
central power system .....	935
controller, local .....	1106
controller, master .....	1121
detector, pedestrian .....	1105
detector, vehicles .....	1102
head, pedestrian .....	1094
head, programmed .....	1092
head, standard .....	1085
master controller building .....	926
materials .....	1085
supports .....	1095
systems .....	890
Signs, traffic .....	601
Silt fences .....	211
Slip from method:	
concrete barrier .....	551
concrete pavement .....	338
Slope paving .....	871
Slopes, rounding, warping, finishing .....	147
Smoothness:	
hot plant mix bituminous pavement .....	315
portland cement concrete pavement .....	441
bridge deck .....	978
Sod .....	1026
Sodding .....	763
Soil erosion .....	207
Special provisions, coordination .....	42
Specialty items .....	76
Specifications:	
conformity with .....	41
coordination .....	42

	<b>Page</b>
Stakeout .....	45, 108
Steel:	
castings .....	1055
epoxy coated reinforcing .....	1007
forgings and shafting .....	1057
painting .....	878
prestressing .....	1007
railing .....	699
reinforcing .....	494, 1006
stainless .....	1057
structural .....	1048
structures .....	653
Stone revetment .....	720, 1076
Storage of materials .....	58, 104
Storm drains .....	502
Straw bales .....	208
Structural concrete .....	445
Structural metals .....	1048
Structures:	
excavation for .....	178
prestressed concrete .....	768
steel .....	653
Subbase course .....	223
Subcontracting (subletting) .....	76
Substantial completion .....	83
Substation .....	584, 940, 1041
Surface treatment, bituminous .....	304
Suspension of work .....	73, 81, 84
Survey .....	45, 108

## T

Tack coat, bituminous .....	297
Taxes .....	32, 60
Temporary traffic control devices .....	835
Tension wire, fence .....	1008
Termination of contract .....	88
Termination of contractor's responsibility .....	90

	<b>Page</b>
Tests of:	
fluidity of grout mixes .....	1082
reduction of Marshall stability .....	1078
Test piles .....	629
Tests of material, general .....	52, 53, 55
Thermoplastic pavement markings .....	688, 1065
Time:	
contract .....	82
extensions .....	82
failure to complete work .....	85
Topsoil .....	142, 736, 1023
Toxic waste .....	64
Traffic:	
delineators .....	708
impact attenuators .....	703
maintenance of .....	37, 835
opening to .....	71
protection devices .....	65
protection of .....	835
signals .....	890, 926, 935, 1085
signs .....	601
temporary control devices .....	835
Trees, shrubs and vines, planting .....	739
Trench excavation .....	167
Turf establishment .....	757

## U

Unauthorized work .....	47
Underdrains .....	520, 999, 1002
Underruns .....	34, 96
Undersealing, concrete pavement .....	359
Underwater concrete .....	477
Utilities:	
adjustment of: .....	799, 809, 822
contractor's responsibility for .....	73
cooperation with .....	44

W

Wages .....	62
Waiver of legal rights .....	74
Warning lights .....	842
Water:	
for concrete .....	1011
navigable .....	65
pollution control .....	63, 207
stops, copper .....	998
stops, rubber or neoprene .....	998
Waterways, paved .....	684
Wave equation .....	634
Weighing scales .....	93
Welding .....	669, 1058
Work:	
completion of .....	88
contractor's responsibility for .....	72
control of .....	39
extra .....	36, 97
failure to complete on time .....	85
inspection of .....	46
progress .....	77
prosecution of .....	77
scope of .....	33
suspension of .....	81
unacceptable and unauthorized .....	47
Workers qualifications .....	79
Working drawings .....	39